
Windsor Town Board
RESOLUTION 2015-57

A RESOLUTION AWARDING THE
WINDSOR CROSSING SITE IMPROVEMENTS

WHEREAS, the Town Board finds that the Town of Windsor has a need to perform site
improvements to Windsor Crossing; and

WHEREAS,the Town requested bids for the site improvements to Windsor Crossing;
and

WHEREAS, the bids were received and opened as per the Memorandum attached hereto
as Exhibit A; and

WHEREAS, the Town Engineer is recommending awarding the Windsor Crossing site
improvements to R.G. Huston Company, Inc.

NOW THEREFORE, BE IT RESOLVED, by the Town Board of the Town of
Windsor that it hereby awards the Windsor Crossing site improvements to R.G. Huston
Company, Inc.

The above and foregoing resolution was duly adopted at a regular meeting of the Town Board of
the Town of Windsor, Dane County, Wisconsin, on the is" day of June, 2015, by a vote of
5 in favor _Q__ opposed and '_D_ abstentions.
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Windsor
Memorandum
To: Windsor Town Board

CC: Tina Butteris, Finance Officer
Amy Anderson Schweppe, Planning & Development Coordinator

From: Kevin Richardson, Town Engineer

Date: June 17, 2015

Re: Windsor Crossing Infrastructure and Site Improvements Bid Results

Bids were received for the Windsor Crossing Infrastructure and Site Improvements Project on June 16,
2015 at 1:00 PM. There were four bidders Capital Underground, S & LUnderground and Trucking, A-l
Express Trucking Inc. and R.G. Huston Inc. A table which summarizes the bids received is attached to
this memo.

The project was bid using two schedules of quantities; Schedule A is the list of quantities for the
construction of the site grading, stormwater management facilities, roadway, sidewalks, bike paths,
water main, sanitary sewer, storm sewer, signage and street trees. Schedule B is a list of quantities for
the construction of water main and sanitary sewer to connect from Windsor Crossing to the Bear Tree
development project.

The bids for the total of both schedules ranged from $2,982,246.11 to $2,822,728.46, D'Onofrio Kottke
and Associates, the projects engineer estimated the total project cost at $3,090,109.75. Unfortunately
we did not receive the engineers estimate until the day before the bid opening. The cost of this project
is significantly above preliminary estimates the scope of the project has expanded and construction
costs have been rising as the economy recovers. However, there were not many construction project
bargains during the recession. I talked to Capital Underground and R.G. Huston regarding their bids and
the significantly higher cost than we expected. Both firms assured me that they tried to get to the
lowest cost possible for them, and that the cost of materials and labor dictates what they can bid on a
project.

R. G. Huston Inc. has extensive experience in the type of construction required in the Windsor Crossing
project. Previously they have worked in the Town of Windsor in the Prairie Creek subdivision and the
Revere Trails subdivision. It is my opinion that the bids received reflect the cost of construction this year
and rebidding the project would not yield lower prices. If the Town Board chooses to proceed with this
project, I recommend awarding the construction contract to R.G. Huston Inc.
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SCHEDULE A

Windsor Crossing
BID FORM - UNIT PRICE SCHEDULE

I

---

I
Bidder Capital Underground S & L Underground & A-l Express Trucking Inc. R. G. Houston

Sun Prairie Trucking, Merrimac Bloomer Cottage Grove

I I;;: I I QU~;i~ I Unit II
Unit

I I
Unit

I II
Unit

I I
Unit

DescriEtion Price Amount Price Amount Price Amount Price Amount

101 Performance & Payment Bonds 1 LS 36,320.00 36,320.00 22,000.00 22,000.00 10,000.00 10,000.00 19,800.00 19,800.00

102 Mobilization 1 LS 182,000.00 182,000.00 160,600.00 160,600.00 100,000.00 100,000.00 34,300.00 34,300.00

103 T raffic Control 1 LS 1,600.00 1,600.00 500.00 500.00 2,500.00 2,500.00 500.00 500.00

104 Stone T racking Pad 1 EA 990.00 990.00 1,400.00 1,400.00 500.00 500.00 1,575.00 1,575.00

105 Silt Fence 6,000 LF 1.10 6,600.00 1.10 6,600.00 1.50 9,000.00 1.10 6,600.00

106 Clearing and Grubbing 1 LS 54,860.00 54,860.00 19,500.00 19,500.00 60,000.00 60,000.00 55,415.00 55,415.00

107 Strip Topsoil 62,000 CY 1.95 120,900.00 1.95 120,900.00 1.60 99,200.00 1.33 82,460.00

108 Unclassified Excavation 116,000 CY 2.30 266,800.00 2.30 266,800.00 2.60 301,600.00 3.22 373,520.00

109 Respread 6" Topsoil on Lot Areas 120,000 SY 0.38 45,600.00 0.38 45,600.00 0.50 60,000.00 0.46 55,200.00

110
Excavate & Place Native Sands for

18,600 CY 3.50 65,100.00 3.50 65,100.00 2.90 53,940.00 1.10 20,460.00
Infiltration Basins

111 Engineered Soil- Min 12" Thick 10,200 SY 6.00 61,200.00 6.00 61,200.00 7.00 71,400.00 6.00 61,200.00

112 Seed, Fertilize and Mulch Lot Areas 100,000 SY 0.25 25,000.00 0.25 25,000.00 0.30 30,000.00 0.25 25,000.00

113 Seed, Fertilize and Mulch Easement Area 6,000 SY 0.34 2,040.00 0.34 2,040.00 0.50 3,000.00 0.34 2,040.00

114 Seed & Fertilize Greenway Slopes 4,000 SY 0.45 1,800.00 0.45 1,800.00 0.70 2,800.00 0.45 1,800.00

115
Seed & Fertilize Infiltration and Detention

30,000 SY 0.40 12,000.00 0.40 12,000.00 0.50 15,000.00 0.40 12,000.00
Basin Slopes

116 Seed & Fertilize Infiltration Areas 10,200 SY 0.70 7,140.00 0.70 7,140.00 0.90 9,180.00 0.70 7,140.00

117 Class 1, Type B Urban Erosion Mat 36,500 SY 1.40 51,100.00 1.40 51,100.00 1.50 54,750.00 1.40 51,100.00

118 Class 2, Type C Urban Erosion Mat 4,000 Sy 4.00 16,000.00 4.00 16,000.00 4.20 16,800.00 4.00 16,000.00

119 Class 3, Type A Erosion Mat 1,500 SY 5.25 7,875.00 5.25 7,875.00 5.40 8,100.00 5.25 7,875.00

120 Velocity Check (street) 5 EA 420.00 2,100.00 430.00 2,150.00 400.00 2,000.00 460.00 2,300.00

121 Velocity Check (greenway) 1 EA 360.00 360.00 1,070.00 1,070.00 600.00 600.00 770.00 770.00

122 12" - 24" Heavy Rip Rap w/Fabric 200 SY 48.08 9,616.00 57.00 11,400.00 43.00 8,600.00 44.10 8,820.00

123 12" - 18" Medium Rip Rap w/Fabric 120 SY 48.08 5,769.60 42.00 5,040.00 38.00 4,560.00 42.40 5,088.00

124 Sawcut Pavement 60 LF 2.00 120.00 3.00 180.00 6.00 360.00 4.80 288.00

125 Remove Existing Curb & Gutter 200 LF 3.00 600.00 1.70 340.00 3.00 600.00 3.90 780.00

126 Remove Existing Concrete Sidewalk 775 SF 1.44 1,116.00 1.30 1,007.50 1.00 775.00 1.80 1,395.00

127 Remove Asphalt Pavement 500 SY 2.04 1,020.00 2.30 1,150.00 2.00 1,000.00 3.10 1,550.00

128 Trench Rock Excavation 3,000 LF 26.84 80,520.00 18.00 54,000.00 0.01 30.00 17.00 51,000.00

129 12" PVC Sanitary Sewer 1,151 LF 34.98 40,261.98 39.60 45,579.60 65.00 74,815.00 60.90 70,095.90

130 10" PVC Sanitary Sewer 790 LF 38.44 30,367.60 36.00 28,440.00 62.00 48,980.00 100.50 79,395.00
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I
Bidder

I
Capital Underground S & L Underground & A-l Express Trucking Inc. R. G. Houston

Sun Prairie Trucking, Merrimac Bloomer Cottage Grove

131 8" PVC Sanitary Sewer 1,655 LF 34.18 56,567.90 34.00 56,270.00 54.00 89,370.00 76.40 126,442.00

132 6" PVC Sanitary Sewer Lateral 340 LF 28.28 9,615.20 46.00 15,640.00 49.00 16,660.00 33.30 11,322.00

133 24" Steel Casing 80 LF 143.88 11,510.40 155.00 12,400.00 120.00 9,600.00 113.90 9,112.00

134 4' Diameter Sanitary Manhole 16 EA 1,913.54 30,616.64 2,241.00 35,856.00 2,770.00 44,320.00 2,250.00 36,000.00

135 Extra Manhole Depth 136.6 VF 146.15 19,964.09 97.00 13,250.20 120.00 16,392.00 103.10 14,083.46

136 Internal Chimney Seals 16 EA 410.50 6,568.00 280.00 4,480.00 348.00 5,568.00 370.00 5,920.00

137
Sanitary Sewer Trench Backfill &

2,075 TF 6.92 14,359.00 16.00 33,200.00 10.00 20,750.00 0.01 20.75
Compaction (Within Roadway)

138
Sanitary Sewer Trench Backfill &

1,861 TF 3.00 5,583.00 1.60 2,977.60 1.00 1,861.00 0.01 18.61
Compaction (Outside Roadway)

139 Televise Sanitary Sewer 1 LS 5,830.00 5,830.00 3,800.00 3,800.00 5,000.00 5,000.00 2,016.50 2,016.50

MG 12" H8PE Walef Maift ffl LF - - - - -- - -

141 12" C900 PVC Water Main 1,981 LF 43.59 86,351.79 40.00 79,240.00 43.00 85,183.00 44.60 88,352.60

142 12" Dl Water Main 2,170 LF 71.10 154,287.00 71.00 154,070.00 63.00 136,710.00 73.50 159,495.00

143 8" DI Water Main 125 LF 52.17 6,521.25 54.50 6,812.50 57.00 7,125.00 54.50 6,812.50

144 6" DI Water Main 270 LF 51.58 13,926.60 46.50 12,555.00 46.00 12,420.00 44.50 12,015.00

146 12" Valve & Box 14 EA 2,865.87 40,122.18 2,840.00 39,760.00 2,680.00 37,520.00 2,715.00 38,010.00

147 8" Valve & Box 1 EA 1,765.39 1,765.39 1,750.00 1,750.00 1,650.00 1,650.00 1,550.00 1,550.00

148 6" Valve & Box 16 EA 1,292.31 20,676.96 1,360.00 21,760.00 1,190.00 19,040.00 1,170.00 18,720.00

149 New Hydrant 14 EA 3,652.49 51,134.86 2,930.00 41,020.00 3,380.00 47,320.00 2,895.00 40,530.00

150
Water Main Trench Backfill & Compaction

2,565 TF 4.42 11,337.30 11.00 28,215.00 5.00 12,825.00 0.01 25.65 I
(Within Roadway)

I

151
Water Main Trench Ba~kfill & Compaction

1,981 TF 2.52 4,992.12 1.60 3,169.60 1.00 1,981.00 0.01 19.81
(Outside Roadway)

152 8'x4' Box Culvert 200 LF 622.49 124,498.00 540.00 108,000.00 516.00 103,200.00 499.00 99,800.00

153 Temporary 48" CMP Culvert 340 LF 100.93 34,316.20 108.00 36,720.00 107.00 36,380.00 87.50 29,750.00

154 53"x83" HERCP Storm Sewer 8 LF 264.05 2,112.40 286.00 2,288.00 348.00 2,784.00 386.00 3,088.00

155 48" RCP Storm Sewer 230 LF 104.08 23,938.40 120.00 27,600.00 115.00 26,450.00 109.40 25,162.00

156 36" RCP Storm Sewer 941 LF 73.14 68,824.74 77.00 72,457.00 79.00 74,339.00 68.85 64,787.85

157 36" ADS N-12 Storm Sewer 8 LF 75.96 607.68 62.00 496.00 126.00 1,008.00 141.10 1,128.80

158 33" RCP Storm Sewer 179 LF 67.29 12,044.91 76.00 13,604.00 75.00 13,425.00 67.90 12,154.10

159 30" RCP Storm Sewer 274 LF 57.76 15,826.24 74.00 20,276.00 63.00 17,262.00 57.40 15,727.60

160 24" RCP Storm Sewer 193 LF 47.77 9,219.61 52.00 10,036.00 51.00 9,843.00 51.20 9,881.60

161 18" RCP Storm Sewer 64 LF 40.07 2,564.48 44.00 2,816.00 42.00 2,688.00 43.30 2,771.20

162 15" RCP Storm Sewer 211 LF 36.05 7,606.55 41.00 8,651.00 37.00 7,807.00 44.80 9,452.80

163 12" RCP Storm Sewer 124 LF 34.42 4,268.08 38.00 4,712.00 36.00 4,464.00 41.95 5,201.80

164 10" ADS N-12 Storm Sewer 26 LF 38.43 999.18 29.00 754.00 71.00 1,846.00 31.45 817.70

165 8" ADS N-12 Storm Sewer 250 LF 32.74 8,185.00 24.00 6,000.00 32.00 8,000.00 35.20 8,800.00
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Bidder Capital Underground S & L Underground & A-l Express Trucking Inc. R. G. Houston
Sun Prairie T rucking, Merrimac Bloomer Cottage Grove

166
Storm Sewer Trench Backfill &

2,183 LF 4.72 10,303.76 9.00 19,647.00 4.00 8,732.00 0.01 21.83Compaction

167 8'x4' Wing Walls 2 EA 8,313.39 16,626.78 4,925.00 9,850.00 5,800.00 11,600.00 4,560.00 9,120.00

168 53"x83" HERCP Endwall 2 EA 4,907.75 9,815.50 5,800.00 11,600.00 4,890.00 9,780.00 5,900.00 11,800.00

169 48" RCP Endwall 2 EA 1,581.02 3,162.04 1,700.00 3,400.00 1,970.00 3,940.00 1,775.00 3,550.00

170 36" RCP Endwall with Pipe Gate 2 EA 2,708.39 5,416.78 2,100.00 4,200.00 2,810.00 5,620.00 2,805.00 5,610.00

171 36" ADS N-12 Endwall 2 EA 865.20 1,730.40 783.00 1,566.00 873.00 1,746.00 810.00 1,620.00

172 24" RCP Endwall 6 EA 887.57 5,325.42 958.00 5,748.00 2,040.00 12,240.00 1,075.00 6,450.00

173 10" ADS N-12 Endwall 2 EA 308.56 617.12 271.00 542.00 241.00 482.00 310.00 620.00

174 8" ADS N-12 Endwall 10 EA 265.52 2,655.20 270.00 2,700.00 241.00 2,410.00 310.00 3,100.00

175 Storm Sewer Catch Basin (84" Dia) 2 EA 3,885.51 7,771.02 5,378.00 10,756.00 4,610.00 9,220.00 5,575.00 11,150.00

176 Storm Sewer Catch Basin (72" Dia) 5 EA 2,546.09 12,730.45 3,500.00 17,500.00 3,680.00 18,400.00 3,473.00 17,365.00

177 Storm Sewer Catch Basin (60" Dia) 3 EA 2,601.99 7,805.97 2,662.00 7,986.00 3,100.00 9,300.00 2,535.00 7,605.00

178 Storm Sewer Catch Basin (48" Dia) 1 EA 1,460.05 1,460.05 1,835.00 1,835.00 1,860.00 1,860.00 1,560.00 1,560.00

179 2' x 3' Inlet 14 EA 1,528.45 21,398.30 1,720.00 24,080.00 1,640.00 22,960.00 1,540.00 21,560.00

180 Type "D" Inlet Protection 17 EA 90.00 1,530.00 90.00 1,530.00 100.00 1,700.00 90.00 1,530.00

181 Finish G rade Streets 21.0 STA 468.11 9,830.31 294.00 6,174.00 400.00 8,400.00 378.00 7,938.00

182 Undercut & Backfill w/Crushed Stone 1,000 CY 33.16 33,160.00 35.00 35,000.00 29.00 29,000.00 18.40 18,400.00

183 Adjust Castings 44 EA 161.30 7,097.20 230.00 10,120.00 186.00 8,184.00 235.00 10,340.00

184 12" Crushed Stone Base Course 9,400 SY 7.65 71,910.00 9.10 85,540.00 10.00 94,000.00 9.80 92,120.00

185 30" Curb and Gutter 3,900 LF 16.56 64,584.00 12.40 48,360.00 13.00 50,700.00 11.52 44,928.00

186 3" Bituminous Binder Asphalt 10,000 SY 8.26 82,600.00 8.34 83,400.00 8.30 83,000.00 8.63 86,300.00

187 2" Bituminous Surface Asphalt 9,400 SY 6.03 56,682.00 6.09 57,246.00 6.10 57,340.00 6.30 59,220.00

188 10" Crushed Stone Base for Bike Path 8,000 SY 8.15 65,200.00 7.45 59,600.00 8.00 64,000.00 7.45 59,600.00

189
3' Wide Shoulder - 15" of 1 1/4" Crushed

220 LF 8.56 1,883.20 7.60 1,672.00 8.00 1,760.00 12.15 2,673.00
Stone Base Course

190
2 - 1/2" Bituminous Pavement for Bike

7,000 SY 8.20 57,400.00 8.28 57,960.00 8.40 58,800.00 8.99 62,930.00
Path

191 5" Concrete Sidewalk w/Base 9,000 SF 3.38 30,420.00 3.10 27,900.00 4.00 36,000.00 3.13 28,170.00

192 5" Concrete Sidewalk Ramps w/Base 550 SF 4.90 2,695.00 4.62 2,541.00 9.00 4,950.00 4.65 2,557.50

193 T' Concrete Drive Apron 120 SF 5.36 643.20 4.83 579.60 9.00 1,080.00 4.88 585.60

194 9" Concrete Crosswalk 1,525 SF 15.02 22,905.50 14.20 21,655.00 9.00 13,725.00 14.34 21,868.50

195 Detectable Warning Fields 11 EA 220.00 2,420.00 220.00 2,420.00 250.00 2,750.00 222.22 2,444.42

196 Topsoil, Seed and Fertilize Terraces 3,500 SY 3.25 11,375.00 2.70 9,450.00 2.50 8,750.00 3.35 11,725.00

197 Class 1, Type B Erosion Mat, Terraces 3,500 SY 1.10 3,850.00 1.10 3,850.00 1.50 5,250.00 1.10 3,850.00

198 Type III Barricades 2 EA 400.00 800.00 400.00 800.00 500.00 1,000.00 400.00 800.00

199 4" Double Yellow Striping (EpOl':Y) 3,200 LF 0.60 1,920.00 0.60 1,920.00 1.00 3,200.00 0.60 1,920.00

200 4" White Striping (Epoxy) 800 LF 0.60 480.00 0.60 480.00 1.00 800.00 0.60 480.00
----
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Bidder Capital Underground S & L Underground & A-l Express Trucking Inc. R. G. Houston
Sun Prairie Trucking, Merrimac Bloomer Cottage Grove

201 12" White Striping (Epoxy) 60 LF 6.00 360.00 6.00 360.00 7.00 420.00 6.00 360.00

202 24" Stop Bar (Epoxy) 1 EA 120.00 120.00 120.00 120.00 260.00 260.00 120.00 120.00

203 Trail Crossing Sign (W11-15+W16-7P) 4 EA 200.00 800.00 200.00 800.00 220.00 880.00 200.00 800.00

204 Yield Sign (R1-2) 1 EA 165.00 165.00 165.00 165.00 200.00 200.00 165.00 165.00

205 Yield Ahead (W3-2) 1 EA 165.00 165.00 165.00 165.00 200.00 200.00 165.00 165.00

206 Keep Right Sign (R4-7) 1 EA 165.00 165.00 165.00 165.00 200.00 200.00 165.00 165.00

207 Stop Sign (RI-l) 1 EA 165.00 165.00 165.00 165.00 200.00 200.00 165.00 165.00

208 Roundabout Ahead Sign (W2-6) 1 EA 165.00 165.00 165.00 165.00 200.00 200.00 165.00 165.00

209 Pavement Marking Tum furows (Epoxy) 4 EA 220.00 880.00 220.00 880.00 250.00 1,000.00 220.00 880.00

210 Pavement Marking "ONLY" (Epoxy) 2 EA 220.00 440.00 220.00 440.00 250.00 500.00 220.00 440.00

211 Radar Speed Limit Sign 1 EA 4,185.20 4,185.20 5,800.00 5,800.00 6,500.00 6,500.00 5,800.00 5,800.00

212 1-3/4" B & B Hackberry 15 EA 485.00 7,275.00 485.00 7,275.00 500.00 7,500.00 485.00 7,275.00

213 1-3/4" B & B Flowering Pear 23 EA 455.00 10,465.00 455.00 10,465.00 500.00 11,500.00 455.00 10,465.00

214 1-3/4" B & B American Linden 16 EA 465.00 7,440.00 465.00 7,440.00 500.00 8,000.00 465.00 7,440.00

215 1-3/4" B & B Kentucky Coffee Tree 25 EA 505.00 12,625.00 505.00 12,625.00 530.00 13,250.00 505.00 12,625.00

Schedule A T otal $2,685,136.73 $2,610,785.60 $2,634,370.00 $2,582,998.08

$2,613,373.00

A-l entered the above number on the Bid Form
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SCHEDULEB

Bear Tree Utility Extensions
BID FORM - UNIT PRICE SCHEDULE

I

- -----

I Capital UndergroundBidder s & L Underground & A-l Express Truclång R. G. Huston
Truclång Merrimac Inc. Bloomer Cottage GroveSun Prairie

I I;:: I I Q:a~~~I Unit I Unit Uoit Unit Unit
Deseri~tion Price Amount Price Amount Price Amount Price Amount

301 Stone T racking Pad 1 EA 990.00 990.00 1,400.00 1,400.00 500.00 500.00 1,575.00 1,575.00

302 Silt Fence 800 LF - - 1.00 800.00 2.00 1,600.00 1.10 880.00

303 Clearing and Grubbing 1 LS 527.50 527.50 1,000.00 1,000.00 1.00 1.00 533.00 533.00

304 Strip Topsoil 1,500 CY 2.53 3,795.00 1.10 1,650.00 7.00 10,500.00 2.25 3,375.00

I 305 Respread 6" Topsoil on Lot Areas 1,500 SY 0.95 1,425.00 1.60 2,400.00 2.00 3,000.00 2.25 3,375.00

306 Seed, Fertilize and Mulch Easement Area 10,000 SY 0.25 2,500.00 0.34 3,400.00 0.10 1,000.00 0.34 3,400.00

Pavement Patch, Pederson Crossing
307 12" Crushed Stone, S" Bituminous 35 SY 102.74 3,595.90 64.00 2,240.00 89.00 3,115.00 80.00 2,800.00

Pavement

308
Remove & Replace Existing Curb &

15 LF 54.60 819.00 50.00 750.00 96.00 1,440.00 54.00 810.00
Gutter

309 Remove Asphalt Pavement 35 SY 6.00 210.00 10.00 350.00 8.00 280.00 3.80 133.00

310 12" SOR 17 HDPE Sanitary Sewer 626 LF 104.99 65,723.74 63.00 39,438.00 48.00 30,048.00 62.90 39,375.40

311 4' Diameter Sanitary Manhole 1 EA 1,938.44 1,938.44 2,245.00 2,245.00 2,770.00 2,770.00 2,400.00 2,400.00

312 Extra Manhole Depth 7.3 VF 150.39 1,097.85 97.00 708.10 120.00 876.00 110.60 807.38

313 Internal Chimney Seals I EA 410.50 410.50 280.00 280.00 390.00 390.00 365.00 365.00

314 Televise Sanitary Sewer 1 LS 1,200.00 1,200.00 750.00 750.00 1,000.00 1,000.00 313.00 313.00

315 16" SOR 11 HOPE Water Main 600 LF 135.74 81,444.00 93.00 55,800.00 75.00 45,000.00 98.70 59,220.00

316 12" DI Water Main 1,380 LF 72.66 100,270.80 67.60 93,288.00 63.00 86,940.00 68.90 95,082.00

317 12" Tapping Sleeve with 12" Valve 1 EA 4,499.46 4,499.46 5,275.00 5,275.00 4,850.00 4,850.00 5,970.00 5,970.00

318 6" DI Water Main 8 LF 57.58 460.64 44.00 352.00 117.00 936.00 69.10 552.80

319 12" Valve & Box 3 EA 2,882.87 8,648.61 284.00 852.00 2,680.00 8,040.00 2,570.00 7,710.00 I

320 6" Valve & Box 2 EA 1,292.31 2,584.62 1,360.00 2,720.00 1,190.00 2,380.00 1,170.00 2,340.00 I

321 New Hydrant 3 EA 3,609.44 10,828.32 2,925.00 8,775.00 3,380.00 10,140.00 2,900.00 8,700.00 I

322
Water Main Trench Backfill &

1,380 TF 3.00 4,140.00 1.70 2,346.00 3.00 4,140.00 0.01 13.80
Compaction

Schedule B Tota $297,109.38 $226,819.10 $218,946.00 $239,730.38

Schedule A Total 52,685,136.73 $2,634,370.00 $2,582,998.08$2,610,785.60

Total Bid $2,853,316.00 $2,822,728.46$2,982,246.11 $2,837,604.70


